Duer Carolina Coil
Greer, SC
Steve Dale


Line 2 Project breakdown:

K and B Ductwork:  $9900.00 (list price with 35%)
   Includes 22” plenum box, branches, pipe, clamps, butterfly dampers, fittings
   Includes gripples and materials to hang ductwork
   Includes P-Trap kits for each ODR 3000 and connected to one outlet

ODR 300 Stand:  $2145.00
   3 pcs x $715.00 each  (Actual cost is $450.00 each)
   18” high stand for each ODR 3000

Labor:  $20,280.00
   Includes Travel and expenses
   Includes Weekend work for 4 man crew and week work for 2 man crew
   Estimated:  4 people for two 14 hour days and 2 people for 3 days and engineering visit

Hoods and Enclosure painted blue:  $18,860.00
    Hoods – 3 hoods about 8’ x 8’
 	    Cost each $1700.00 
    Enclosure – Cost $3200.00
   	    For 16 GA Aluminized 4’ x 8’ sheets
                  For 1.5” x 1.5” 3/16” thick angle iron
   To Paint all hoods and enclosure
[bookmark: _GoBack]	    Cost $2695.00
  For band saw and blades and material
                 Cost $1250.00
