QUOTE# 11049-KS m July 29,2011
ORIGINAL QUOTE DATE

CUSTOM OVERHEAD CRANES

PO BOX 4686 ~AUSTINTOWN, OHIO 44515~PH:(330)-259-9009 FX:(330)-259-9001 0.24
NOTES: PLEASE REVIEW ALL DOCUMENTATION AT BOTTOM OF QUOTE
Non standard crane equipment requirements may require field modification or adjustment in the field. Kundel Industries is not responsible any cost associate

or adjustment in the field. Standard equipment is pre engineered components that are assembled and built the same way repetitively for different crane kits.
Only Kundel Industries can qualify if a crane system is non standard.

0 NOTES:
Cust ID Contact:  Bob Venezia
Customer Avani Environmental Phone: (919)570-2862 Bridge Span is Based on O.D. of Floor Plates @ 23'
Address 95 Cypress Drive Fax: (919)570-2863
Youngsville, NC 27596 DATE: 7/29/2011
F.O.B.: Austintown, Ohio
bvenezia@avanienvironmental.com Cell:  (919)971-7261 SHIPPING REQUIREMENTS - LOADS MUST BE TARPED
SYSTEM LAYOUT AND TRANSPORTATION MUST BE FLATBED
Product: Bridge Capacity: 1000Lbs. in proceeds from this order goes |
Dimensions: 20' 7-3/8" X 21' Hook Height (ft) 14 $100.38 to a local non-profit rescue mission
Description: 480 THE K-TRAC DESIGN
Qty Unit PN Description ~Capacities up to 6,000 Ib
Structural Components ~Tuck in bridge and runway for minimum elevation loss
4 Each  NAPLD POST NON ADJUSTABLE (light duty) ~Free standing posts with no cross brace
1 Each TROLLEYLD TROLLEY COMPLETE (light duty) ~Up to 45' hanging points~Ceiling and column hangers available
2 Each ENDLD ENDTRUCKS (light duty) ~Shortest endtruck in the industry for maximum work area
21 LF  K12RST RUNWAY--K12 steel rail section ~Clean, low maintenance enclosed track
21 LF  K12RST RUNWAY--K12 steel rail section ~Designed for easy installation and relocation
21 LF  K12BST BRIDGE--K12 steel rail section ~Capacity changes possible on site

~Available with electrical components~Internal 60 amp electrical bar

K-TRAC KITS
~Complete custom kits to meet your needs ~Kits are certified
~Custom kit assembly drawings included with assembly directions
K-TRAC SERVICE
~Each system has a serial number for improved tracking and service
~Training and certification for installation,

APPROX WEIGHT ~Electronically maintained inspection record
2833 LB Structural Subtotal $5,243.37 ~
STRUCTURAL COMPONENTS BASED ON WEIGHT OF KCI HOIST MODEL #
XNO050.50-16S1 LBS 60 1000 CAPACITY

Electrical Components

42 LF Ebarinst ELECTRIC BAR INSTALLED

2 Each  Collector ELECTRICAL COLLECTOR

2 Each  Plug004 HOIST PLUG & BRIDGE PLUG

KTRAC

Electrical Subtotal $1,448.59
SPECIAL PAINT APPLICATIONS REQUIRE PAINT SWATCH

ESTIMATED SHIP DATE*/ ** ANCHOR BOLTS NOT INCLUDED WITH FREE STANDING CRANES

FROM SIGNED DRAWINGS $ CREDIT LIMIT
K-TRAC 3-6 WEEKS* NET PRICE $6,691.96 CREDIT TERMS: TBD by Kundel Accounting
T-TRAC 6-8 WEEKS* U.S. currency ALL ORDERS SHIPPED F.O0.B AUSTINTOWN, OH
ALL T-TRAC CEILING HUNG GUIDELINES
MOTORIZATION 8-10 WEEK S* IF REQUESTED, KUNDEL WILL PROVIDE

LOADING REQUIREMENTS AT THE POINTS ENDORSE:

ALLOW A LONGER LEAD TIMES  FOR CEILING MOUNT CRANE SYSTEMS. ALL | have read and agree to Kundel's Terms and Conditions
FOR UNUSUAL REQUIREMENTS SITE ENGINEERING INCLUDING BUILDING

Refer to www.kundel.biz for Terms  strucTURE LOADING PROVIDED BY DATE: PO#
& Conditions OTHERS. CRANE SERVICE PROTOCOL
1.5% of every sale goes directly to a local non-profit rescue mission NO SERVICE, REPAIRS, PARTS OR BACK CHARGES TO
*Estimated ship date is when system will be on dock for KUNDEL ARE ACCEPTABLE UNLESS THE FOLLOWING
transportation pick up. Kundel is not responsible for transportation PROTOCOL IS FOLLOWED(1) Details of the occurrence must

delays and, or timely deliveries as a result of transportation companies.

be documented, along with digital photo, or the like, signed dated
KUNDEL WILL NOT PAY FREIGHT ON INCOMPLETE OR . L .
INACCURATE SHIPMENTS and faxed to Kundel for review. (2) Kundel will inform of what is

**Kundel shall not be liable for delay in or failure to make shipment of to be_ pgrformed and time gllocatgd to rectify the situation.(3) A
crane system due to causes beyond it's control such as strikes, fires, requisition or work order will be given by Kundel BEFORE any
epidemics, act of God, war, riot, back orders from suppliers (i.e... Steel, etc.) work is performed by any company on the Crane System.
Changes on systems prior to shipment: 10% of the structural subtotal along with added material costs
will be charged if changes are not submitted within three days of Kundel receiving order.
Charge due to system change after deadline (does not include added material cost).

$524.34 Kundel office use



