


ELG Utica Alloy's Torch Table Rework



Notes:

- 1) Clamp together duct to support from ceiling
- 2) Avani Environmental standard installation crew is quoted out per day based on the above drawings and approvals. Any changes, modifications, downtime, or inability to perform our work above and beyond the control of Avani Environmental will charge an additional \$1,000 per work day (5 or more hours) per crew above what was initially quoted.

PRELIMINARY

This product has not been tested for seismic calculations. Any Customer requested, or caused changes or deviations from the approved drawing that effect T&M will require a change order.

Avani Environmental Intl. Inc.
95 Cypress Drive
Youngsville, NC 27596
P# 919-570-2862 F# 919-570-2863

Avani

Project: ELG Utica Alloys	
Drawing: Torch Table Rework	
Date: 11/5/15	Drawn by: WWB
Sheet No: 1	Rev 0